
1. SOLICITATION NO.2. DATE ISSUED3. DATE OPENEDPAGE 1 OF               3 PAGES
5/21/2002 6/25/2002

4.  ISSUING OFFICE I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT
ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR  97208-2946 SANDRA HILLEBRANDT, BID OPENING OFFICER
5.  PROJECT TITLE 8. GOVERNMENT ESTIMATE  9. OFFERS

(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
D, E, AND F.) A. OFFEROR A. OFFEROR A. OFFEROR

Bonneville First Powerhouse Intake Advanced American Diving Strider Construction Co., Inc. Abhe & Svoboda, Inc.
Deck Modifications and Crane Rail A. HIRED LABOR PO Box 1630 4721 Northwest Drive 17066 Revere Way
Replacement Oregon City, OR 97045 Bellingham, WA 98226 Prior Lake, MN 55372

B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY
X     (WITHOUT PROFIT) Yes Yes Yes

C.  REASONABLE CONTRACT C. ADDENDA  ACKNOWLEDGED C. ADDENDA ACKNOWLEDGED ADDENDA ACKNOWLEDGED
     (INCLUDING PROFIT) Yes -1 Yes - 1 Yes - 1

6.  NUMBER OF ADDENDA ISSUED SB SB SB
7A.
ITEM7B. DESCRIPTION OF OFFERED ITEM 7C. EST D. E. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED
NO. QTY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

PHASE I BID ITEMS (Gate Repair Pit,   

and Units 10, 9, and 8)

 

1 Mobilization and Demobilization 1 LS 103,858.00$      103,858.00$       72,000.00$       72,000.00$          240,000.00$     240,000.00$      75,000.00$      75,000.00$          

2 Removal and Disposal of Existing Crane

Rail (Approx. 289 feet per rail)

(Section 14605) 578 FT 32.20$               18,611.60$         80.00$              46,240.00$          100.00$            57,800.00$        15.00$             8,670.00$            

3 Removal and Disposal of Concrete,  

Concrete Block Wall, and Gate Repair

Pit Duct (Sections 03600 & 14605) 1 LS 282,362.00$      282,362.00$       300,000.00$     300,000.00$        265,000.00$     265,000.00$      454,027.00$    454,027.00$        

4 Place New Reinforced Concrete,

Concrete Block Wall, Repair Cracks,

and Provide Drainage Upstream Side

(Section 03307, 03730, and 14605) 1 LS 162,733.00$      162,733.00$       300,000.00$     300,000.00$        350,000.00$     350,000.00$      564,300.00$    564,300.00$        

5 Furnish and Install New Crane Rail

(Approx. 289 feet per Rail) and

Provide Drainage System EST  

 (Section 14605) 578 FT 132.19 76,405.82$         225.00$            130,050.00$        200.00$            115,600.00$      296.00$           171,088.00$        

6 Crane Rail Inspection and Report:     

Alignment, Grade and Gage Survey;        

 Operational Test (Section 14605) 1 LS 7,631.00$          7,631.00$           5,000.00$         5,000.00$            2,000.00$         2,000.00$          13,502.00$      13,502.00$          
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7 Remove, Reinstall, and Replace

Existing Lighting System and Associated

Equipment (Gate Repair Pit)

(Section 16050) 1 LS 130,808.00$      130,808.00$       20,000.00$       20,000.00$          16,000.00$       16,000.00$        122,003.00$    122,003.00$        

8 Services of Skilled Craftsmen EST

(Optional) 300 MH 55.89$               16,767.00$         60.00$              18,000.00$          75.00$              22,500.00$        160.00$           48,000.00$          

TOTAL FOR PHASE I BID ITEMS 799,176.42$       891,290.00$        1,068,900.00$   1,456,590.00$     

 

  

PHASE II BID ITEMS (Station Service

Bay, Units 1, 2, and 3)

101 Mobilization and Demobilization 1 LS 89,333.00$        89,333.00$         40,000.00$       40,000.00$          140,000.00$     140,000.00$      55,800.00$      55,800.00$          

102 Removal and Disposal of Existing Crane

Rail (Approx. 280 feet per rail) EST

(Section 14605) 560 FT 32.20$               18,032.00$         65.00$              36,400.00$          31.00$              17,360.00$        11.00$             6,160.00$            

103 Manufacture and Place New Steel

Crane Rail Support Beam (Station

Service Bay) (Section 14605) 1 LS 41,365.00$        41,365.00$         18,500.00$       18,500.00$          34,000.00$       34,000.00$        55,105.00$      55,105.00$          

104 Removal and Disposal of Concrete  

(Sections 03600 and 14605) 1 LS 310,220.00$      310,220.00$       240,000.00$     240,000.00$        230,000.00$     230,000.00$      263,400.00$    263,400.00$        

105 Place New Reinforced Concrete

(Section 03307) 1 LS 155,585.00$      155,585.00$       210,000.00$     210,000.00$        250,000.00$     250,000.00$      506,000.00$    506,000.00$        

106 Furnish and Install New Crane Rail

(Approx. 280 feet per rail) and Provide EST

Drainage System (Section 14605 560 FT 138.00$             77,280.00$         225.00$            126,000.00$        200.00$            112,000.00$      300.00$           168,000.00$        

107 Crane Rail Inspections and Reports:   

Alignment, Grade and Gage Surveys;

Operational Test (Section 14605) 1 LS 3,815.00$          3,815.00$           5,000.00$         5,000.00$            2,000.00$         2,000.00$          13,500.00$      13,500.00$          

108 Services of Skilled Craftsmen EST

(Optional) 300 MH 54.52$               16,356.00$         60.00$              18,000.00$          75.00$              22,500.00$        161.00$           48,300.00$          



TOTAL FOR PHASE II BID ITEMS 711,986.00$       693,900.00$        807,860.00$      1,116,265.00$     

 

 

PHASE III BID ITEMS (Units 4 thru 7)

201 Mobilization and Demobilization 1 LS 89,333.00$        89,333.00$         40,000.00$       40,000.00$          140,000.00$     140,000.00$      64,500.00$      64,500.00$          

202 Removal and Disposal of Existing Crane

Rail (Approx. 328 feet per rail) EST

(Section 14605) 656 FT 32.20$               21,123.20$         65.00$              42,640.00$          33.00$              21,648.00$        10.00$             6,560.00$            

203 Removal and Disposal of Concrete   

 (Sections 03600 and 14605) 1 LS 360,763.00$      360,763.00$       210,000.00$     210,000.00$        300,000.00$     300,000.00$      315,275.00$    315,275.00$        

204 Place New Reinforced Concrete

(Section 03307) 1 LS 193,252.00$      193,252.00$       240,000.00$     240,000.00$        330,000.00$     330,000.00$      633,500.00$    633,500.00$        

 

205 Furnish and Install New Crane Rail

(Approx. 328 feet per rail) and Provide EST

Drainage System (Section 14605) 656 FT 129.49$             84,945.44$         225.00$            147,600.00$        200.00$            131,200.00$      320.00$           209,920.00$        

206 Crane Rail Inspections and Reports:

Alignment, Grade and Gage Surveys:

Optional Test (Section 14605) 1 LS 7,631.00$          7,631.00$           5,000.00$         5,000.00$            2,000.00$         2,000.00$          13,500.00$      13,500.00$          

207 Services of Skilled Craftsmen EST

(Optional) 300 MH 55.89$               16,767.00$         60.00$              18,000.00$          75.00$              22,500.00$        160.00$           48,000.00$          

TOTAL FOR PHASE III BID ITEMS 773,814.64$       703,240.00$        947,348.00$      1,291,255.00$     

    

GRAND TOTAL FOR PHASE     

                        I, II, AND III BID ITEMS 2,284,977.06$    2,288,430.00$     2,824,108.00$   3,864,110.00$     

ACCEPTANCE LIMITATION - DAYS 60 Days 60 Days 60 Days

INFORMALITIES  
NSN 7540-01-150-0981 1419-101 STANDARD FORM  1419 (10-3)

 
TKTM (Tectum) Corporation - SDB
PO Box 18187  
Spokane, WA 99228

$3,925,355.00



 



 



 

 

 


